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Hall Construction, 
LLC

Providence 
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Construction, LLC
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Item No. Description Quantity Unit Total Price Total Price Total Price Total Price Total Price Total Price

1
The construction of a 150-foot by 200-foot 
prefabricated metal agricultural pavilion at 
the Stewart County Fairgrounds.

1 LS $577,323.00 $721,256.17 $784,700.69 $842,691.93 $916,325.00 $1,029,600.00

$577,323.00 $721,256.17 $784,700.69 $842,691.93 $916,325.00 $1,029,600.00

Contractor Name

Bid Tabulation
2026 Stewart County Agricultural Pavilion

Bid Opening: Wednesday, July 29th, 2026, at 2:00 PM CDT
Stewart County Mayor's Office, 226 Lakeview Drive, Dover TN. 37058

Bid Total:

Byrd Anti-Lobbying Amendment Certification

State Contractor License Information on Outside of Envelope

Drug-Free Workplace Affidavit

Contractor's Attestation Regarding Illegal Immigrants

Certification Regarding Debarment & Suspension

Certification Regarding Use of Women/Minority Subcontractors

5% Bid Bond or Cashiers Check

Non-Boycott of Israel

Iran Divestment Act

Lump Sum Bid

Date: 07/31/2026

 X______________________________________
    Seth W. Rye, P.E.

 I hereby Certify that this Bid Tabulation is accurate for all bids received for this project on the date and time specified above. 
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Item No. Description Quantity Unit Total Price

1
The construction of a 125-foot by 200-foot Pre-
Engineered Metal Building (PEMB) agricultural 
pavilion at the Stewart County Fairgrounds.

1 LS $485,000.00

$485,000.00*

*Refer to the following pages for a description of
the negotiated scope of work.

Bid Total:

Byrd Anti-Lobbying Amendment Certification

State Contractor License Information on Outside of Envelope

Drug-Free Workplace Affidavit

Contractor's Attestation Regarding Illegal Immigrants

Certification Regarding Debarment & Suspension

Certification Regarding Use of Women/Minority Subcontractors

5% Bid Bond or Cashiers Check

Non-Boycott of Israel

Iran Divestment Act

Lump Sum Bid

Contractor Name

Negotiated Bid Tabulation
2026 Stewart County Agricultural Pavilion

Bid Opening: Wednesday, July 29th, 2026, at 2:00 PM CDT
Stewart County Mayor's Office, 226 Lakeview Drive, Dover TN. 37058

Date: 09/02/2026

X______________________________________
Seth W. Rye, P.E.

I hereby Certify that this Bid Tabulation is accurate for all bids received for this project on the date and time specified above.



 

 

 

8/27/26 

Seth Rye 

Rye Engineering PLC 

4210 W. Main St. 

Erin, TN 34061 

srye@ryeengineering.com   

931-721-6232 

Stewart County Agricultural Pavilion VE 125’x200’ Option 

Dover, Tennessee  
 

 Estimate Total:                             $485,000.00 

 

Scope: 

PTL Fabricators is pleased to provide a formal quote for the construction of a new Pre-Engineered Metal 

Building (PEMB) agricultural pavilion based on notes from the bid review meeting on 7/29/26.  There 

were several value engineering options that were reviewed from our discussions.  It was determined 

that to reduce cost, the size of the building would have to be reduced as all other scopes of work had 

been limited or eliminated during bidding. After trying several sizes the most economical and useful 

was determined to be 125’ x 200’ structure with rod bracing instead of portal frame bracing and steel 

columns running to grade. 

Below is a detailed breakdown of the proposed scope of work: 

Project Details: 

• Structure: 

o PEMB 

 125’-0”W x 200’-0”L dimensions 

o Steel column/beam framing 

o 14’-0” Low Eave Height 

o Clearspan steel framing 

o Clearance in building at peak bottom of steel approximately 26’-9” 

o Clearance in building at column hip bottom of steel approximately 10’-10” 

• PEMB Roof Structure: 

o Type:   Screw down ribbed roof panels 
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o Panels:  3’ wide ribbed roof panels with ribs at every 12” 

o Pitch:   3/12 

o Insulation:  None 

o Color:   Standard Color  

• PEMB Wall Structure: 

o Panels:  3’ wide ribbed wall panels with ribs at every 12” 

o Insulation:  None   

o Panel Color:  Standard Color 

o Gutters and Downspouts/Rake trim: (Standard Color) 

V/E Option Assumptions: 

• 125 wide ’ x 200’ long clearspan building with 3/12 roof slope and 14’eave height. 

• Building to have 7 bays down the 200’ length. 

• All rod bracing, no portal/wind frames. 

• No wall panels along the 200’ sides of the building. 

• Wall panel on gable ends of the building to start at 14’ above grade and run up to the roof. 

• All steel columns begin at grade. 

• Manufactures warranty. 

• Roof to be screw down roof panels. 

• Building is unheated and roof is fully exposed to elements. 

• Loads and building codes 

o 2021 IBC building code 

o Risk Category 1 (Low Hazard) 

o Collateral load 1PSF 

o Roof Live Load 20 PSF; Reducible 

o Roof Snow Load 14 PSF 

o Wind Speed 115 MPH 

o Wind Exposure C 

o Wind Importance 1 

o Soil Profile Type C 

o Seismic Design Category C 

o Seismic Importance 1 

o Seismic Ss = 0.84 

o Seismic S1 = 0.25 

o Rain Intensity = 6.37 inch/hour 

• All other items of bid are based on original bid documents and addendum besides the PEMB 

assumptions directly above.  

• One (1) mobilization 

• Materials shipped straight to site for installation. 

• Work week is five (5) days at ten (10) hours/day 

• Soils profile is based on dense soil and soft rock. 
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• Concrete Foundations 

o Concrete foundations will stop at grade. (Removed 2’ piers) 

• Building delivery date to be determined after receipt of approved submittals. 

Inclusions: 

• PEMB Material, Equipment, and Installation 

• Delivery to site 

• TN Sales Tax 

• Design services for Pre-Engineered Metal Building 

• Design services for project other than Pre-Engineered Metal Building. 

o Structural design/engineering for PEMB foundations 

• Site Grading 

• Concrete foundations 

• Building Permit 

• Material Testing/Reports 

• Bond 

 

Exclusions: 

• All utility connections. 

• Dig Permit / Utility locating 

• Temporary Power and Water 

• Weekends, nights, or holidays 

• Demolition 

• Utility connections 

• Temporary or permanent fencing 

• Stone subbase for concrete 

• Fireproofing and Fire Stopping 

• Masonry 

• Glass Storefront Entrance  

• Civil, masonry, sitework, FP 

• Security system 

• Fire Protection Sprinkler system 

• Fire Alarm system 

• Gas lines and piping 

• Signage 

• Furniture/shelving/window treatments 

• Misc. Steel 

• Equipment - Appliances 

• Multiple Mobilizations 

• Snow Guards 
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• Hot Dip Galvanizing 

• Wall & Roof Liner Panels 

• BIM Model and AutoCAD Drawings 

• Roof Curbs and Roof Vents 

• Roof Top Units or Loads from Roof Top Units 

• Offsite materials receiving and storage 

• Liquidated Damages 

• Tariff surcharges or other force majeure events 

 

Payment Terms: 

• 50% Percent Invoiced Upon Purchase Order 

• 50% Percent Invoiced Upon Completion  

• Payment due Net 30 days 

 

We look forward to continuing our relationship with you. Please do not hesitate to contact us with any 

questions. 

Sincerely, 

Johnathan Maxwell  

PTL Fabricators LLC 

jmaxwell@PTLFab.com   




